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Service Description:  Advanced Services – Fixed Price 

Cisco Vision Mobile Local Control App Plan and Build Service               
(ASF-SAE-G-AG-CNTRL)

This document describes Advanced Services Fixed Price:  
Cisco Vision Mobile Local Control App Plan and Build Service. 
 
Related Documents:  This document should be read in 
conjunction with the following documents also posted at 
www.cisco.com/go/servicedescriptions/ : (1) Glossary of 
Terms; (2) List of Services Not Covered.  All capitalized terms 
in this description have the meaning ascribed to them in the 
Glossary of Terms. 
 
Direct Sale from Cisco.  If you have purchased these 
Services directly from Cisco for your own internal use, this 
document is incorporated into your Master Services 
Agreement, Advanced Services Agreement, or other services 
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such 
Master Agreement exists, then this Service Description will be 
governed by the terms and conditions set forth in the Terms & 
Conditions Agreement posted at 
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  If you have purchased these Services directly 
from Cisco for resale purposes, this document is incorporated 
into your System Integrator Agreement or other services 
agreement covering the resale of Advanced Services (“Master 
Resale Agreement”). If the Master Resale Agreement does not 
contain the terms for the Purchase and Resale of Cisco 
Advanced Services or equivalent terms and conditions, then 
this Service Description  will be governed by the terms and 
conditions of the Master Resale Agreement and those terms 
and conditions set forth in the SOW Resale Terms & 
Conditions Agreement posted at:  
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  For purposes of the SOW Resale Terms and 
Conditions this Service Description shall be deemed as a 
Statement of Work (“SOW”). In the event of a conflict between 
this Service Description and the Master Agreement or 
equivalent services exhibit or agreement, this Service 
Description shall govern. 

Sale via Cisco Authorized Reseller.  If you have purchased 
these Services through a Cisco Authorized Reseller, this 
document is for description purposes only; is not a contract 
between you and Cisco.  The contract, if any, governing the 
provision of this Service will be the one between you and your 
Cisco Authorized Reseller.  Your Cisco Authorized Reseller 
should provide this document to you, or you can obtain a copy 
of this and other Cisco service descriptions at   
www.cisco.com/go/servicedescriptions/. 
 

Cisco Vision Mobile Local Control App Plan and Build 
Service 
 
Service Summary  
 
The Cisco Vision Mobile Local Control App Plan and Build 
Service provides onsite planning, design and build assistance 
(the “Services”) to Customer for the deployment of the Cisco 
Vision Mobile Local Control App (“LCA”) and integration of the 
LCA into the Cisco Vision solution.  The scope of the Services 
includes the planning, specification and deployment of mobile 
app-based local control of high-definition displays previously 
deployed as part of the StadiumVision solution.  The below 
document deliverables marked with an asterisk (“*”) will be 
incorporated to existing deliverable documents delivered as a 
part of the StadiumVision Director – SVD Starter Kit Service 
and will not be separately provided under this Service. 
 
 
Deliverables 
• Cisco Vision Customer Requirements Document 

(CRD)* 
• Cisco Vision Configuration 
• Cisco Vision Solution Ready for Use (SRFU) 

Document* 
• Testing 
• As-Built Documentation* 
 
* Document deliverables will be incorporated into existing 
documents delivered under separate service. 
 
 
Location of Services 
 
Services are delivered on site to Customer. 
 
 
 
Customer Requirements Document 

 
 
Cisco Responsibilities 

 
• Gather the required features and functionality for Cisco 

Vision Mobile Local Control App solution such as: a). 
Cisco Vision Mobile feature and use case requirements; 
b). LAN/WAN network architecture; c). network  
infrastructure connectivity, including remote access; d). 
local control areas within the Customer site; e). mobile 
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device type(s) to be used for local control; and f). on-
premises server deployment.  

• Modify the existing Customer Requirements Document 
(CRD) to reflect the Customer’s required features and 
functionality requirements for the Cisco Vision Local 
Control App implementation. The CRD is a detailed 
overview of the Customer’s existing environment as it 
pertains to Cisco Vision.  The modifications introduced via 
these Services include the Customer’s required feature 
functional specifications for the Cisco Vision Mobile Local 
Control App implementation. 

• Provide the CRD to Customer for review and approval. 
 
 
Customer Responsibilities 

 
• Provide Customer’s final requirements to Cisco no later 

than five (5) Business Days following project kick-off. 
Provide requested information pertaining to the 
Customer’s desired features and functionality for the 
StadiumVision implementation. 

• Review and approve the CRD with Cisco within five (5) 
days of delivery by Cisco. 

• Customer acknowledges and agrees that Cisco will not 
proceed with design and configuration until Customer has 
provided sign-off on the CRD. 

 

 
Design and Configuration 
 
 
Cisco Responsibilities 

 
§ Configure Cisco Vision Mobile StadiumVision Gateway 

Server in accordance with the CRD. 
§ Confirm all required configuration of the venue 

StadiumVision Director server is completed prior to the 
delivery of the Services, including: a). configuration of local 
control areas and PIN codes; b). configuration of channel 
line-up(s). 

§ Integrate the Cisco Vision Mobile solution with the existing 
StadiumVision digital signage solution infrastructure at the 
venue in accordance with the CRD. 

§ Integrate the Cisco Vision Mobile solution with required 3rd 
party technology solutions required for operation of the 
LCA or authentication of mobile devices in accordance 
with the CRD.  This includes ticketing and geo-location 
service providers. 
 

 
Customer Responsibilities 

 
§ Provide IP addressing and subnet masks, network 

physical and logical schematics, required security policies 
and any other necessary data to Cisco at least five (5) 
days prior to the scheduled onsite activity. 

§ If requested by Cisco, provide physical and logical network 
schematics for other network elements not included in the 
scope of this project. 

§ Manage delivery, installation, cabling and configuration of 
equipment not provided by Cisco that is required to work 
with, or act as, part of the equipment that Cisco is 
providing. 

§ Work with Cisco to facilitate communication between 
Customer stakeholders (and between third parties, if 
applicable) during configuring, installing and testing 
Customer’s Cisco Vision Mobile solution to meet solution 
requirements captured in the CRD. 

§ Address and troubleshoot all issues related to LAN and 
power connectivity to servers. 

§ Additional cables and/or adapters may be required for 
solution connectivity and are the responsibility of the 
Customer. 

 
 
 
Solution Ready For Use (SRFU) Document and Testing 
 
 
Cisco Responsibilities 

 
• Modify the existing Cisco Vision Solution Ready for Use 

(SRFU) document to include tests for Cisco Vision Mobile 
Local Control App in accordance to the CRD. The Cisco 
Vision Mobile Local Control App solution consists of 
hardware and software for controlling high-definition 
displays deployed as part of the StadiumVision solution. 
SRFU refers to a plan that describes the test cases that 
will be executed to validate the implementation of the 
individual components and all interactions between 
solution hardware and software components referenced in 
the CRD to simulate an actual event at the venue.  

• Perform testing activities at the venue in an empty venue 
environment (which for the purposes of this service 
description shall mean when a live sporting event, or other 
primary use event is not being held at the venue), in 
accordance with the agreed SRFU test plan. 

• Update the Cisco Vision SRFU plan with the SRFU tests 
results and provide the updated Cisco Vision SRFU 
document to Customer. 

• Following execution of the SRFU, provide the SRFU with 
test results to Customer for review and approval. 
 

 
Customer Responsibilities 

 
• Provide input necessary for Cisco to develop the criteria 

and test/use cases to be used in the SRFU, as required by 
Cisco.   

• Review and approve the completed SRFU with Cisco 
within five (5) days of delivery by Cisco. 

 
 

AS-Built Documentation 
 
Cisco Responsibilities 

 
§ Modify the existing As-Built Documentation to reflect the 

deployment details of the Cisco Vision solution following 
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the delivery of these Services. As-Built documentation 
may include information such as appropriate design 
documentation, system utilities, all passwords and log-in, 
support processes, logging processes and locations, and 
third-party contacts.  

• Provide the updated As-Built Documentation to Customer 
with Cisco within five (5) days of delivery by Cisco. 

 
Customer Responsibilities 

 
• Review and approve the updated As-Build Documentation 

with Cisco within five (5) days of delivery by Cisco. 
 
 
 

Document Deliverable Review Process 
 
For Document Deliverables that are subject to review and 
approval from Customer, the parties will adhere to the following 
review and approval process: 
§ Cisco will present the draft Document Deliverable to 

Customer when the document is ready for review and 
approval. 

§ Customer shall review the draft Document Deliverable with 
Cisco, providing written comment or approval of the 
Document 

• Deliverable within two (2) business days immediately after 
completion of such review. 

§ If no comment or approval is received by Cisco within said 
time period, the Document Deliverable as provided by 
Cisco will be deemed to be accepted by the Customer. 

§ If Customer provides comments, then Cisco shall address 
such comments in a timely manner and this process for 
review and approval will be repeated. 

 
 

General Customer Responsibilities 
 
• All information (such as but not limited to: designs, 

topologies, requirements) provided by Customer is 
assumed to be up-to-date and valid for the Customer’s 
current environment.  Cisco Services are based upon 
information provided to Cisco by Customer at the time of 
the Services. 

• Customer acknowledges that the completion of Services is 
dependent upon Customer meeting its responsibilities as 
indicated herein.   

• Identify Customer’s personnel and define their roles in the 
participation of the Services.  Such personnel may include 
but is not limited to:  architecture design and planning 
engineers, and network engineers.  

• Ensure Customer’s personnel are available to participate 
during the course of the Services to provide information 
and to participate in scheduled information gathering 
sessions, interviews, meetings and conference calls. 

• Support services provided by Cisco comprise technical 
advice, assistance and guidance only. 

• Customer expressly understands and agrees that the 
Services shall take place and complete within ninety (90) 
calendar days from issuing a Purchase Order to Cisco for 
the Services herein. 
 

 
Project Assumptions  
 
• Installation and cabling of equipment, including servers, 

access points, beacons, and fixed or mounted mobile 
devices and tablets are not included in the Services. 

• Configuration of venue local control areas and channel 
line-up(s) on the StadiumVision Director platform are 
outside the scope of the Services and should be 
performed prior to the delivery of the Services. 

• SRFU testing will be performed on a single representative 
mobile device type mutually agreeable to Cisco and 
Customer.   
 

 
Invoicing and Completion  
 
Invoicing 
 
Services will be invoiced upon completion of the Services. 
 
Completion of Services 
 
Cisco will provide written notification upon completion of the 
Services to Customer. The Customer shall within five (5) 
Business Days of receipt of such notification provide written 
acknowledgement of Cisco’s completion of the 
Services.   Customer’s failure to acknowledge completion of 
the Services or to provide reasons for rejection of the Services 
within the five (5) Business Day period signifies Customer’s 
acceptance of completion of the Services in accordance with 
this Service Description. 
 

 


